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Denali Commission (Commission) is providing $239,965 in Section 1960 SAFETEA-LU funds to the Department of
Transportation and Public Facilities (DOT&PF) for the subject project.  Alaska University Transportation Center (AUTC) is
providing $239,965 in required match funds to meet the $479,930 project budget.  Commission funds and match funds will be
managed by DOT&PF.

This project has three main tasks: (1) development of a dust control research roadmap that strategically identifies and
prioritizes critical dust control research needs in Alaska and other rural cold regions; (2) development of instrumentation and
methods to monitor the production of dust from road surfaces; and (3) support DOT&PF with their field tests of different dust
control measures in the village of Emmonak and other locations around the State such as village airports.  The roadmap will be
developed from extensive literature review and from experience as we conduct the field tests detailed in this proposal.  The
completed roadmap will be a planning document that identifies strategic research needs that will ultimately maximize the
research effort on dust control in rural Alaska.
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SPECIAL TERMS AND REQUIREMENTS 
Award Conditions to the Financial Assistance Award   
  Between the Denali Commission and    
  State of Alaska Department of Transportation and Public Facilities   
For Dust Control Research   1.     Scope of Work  
Denali Commission (Commission) is providing $239,965 in Section 1960 SAFETEA-LU funds to
the Department of Transportation and Public Facilities (DOT&PF) for the subject project.  Alaska
University Transportation Center (AUTC) is providing $239,965 in required match funds to meet
the $479,930 project budget.  Commission funds and match funds will be managed by DOT&PF.  
This project has three main tasks: (1) development of a dust control research roadmap that
strategically identifies and prioritizes critical dust control research needs in Alaska and other rural
cold regions; (2) development of instrumentation and methods to monitor the production of dust
from road surfaces; and (3) support DOT&PF with their field tests of different dust control
measures in the village of Emmonak and other locations around the State such as village airports. 
The roadmap will be developed from extensive literature review and from experience as we conduct
the field tests detailed in this proposal.  The completed roadmap will be a planning document that
identifies strategic research needs that will ultimately maximize the research effort on dust control
in rural Alaska.  
In addition to reporting quarterly, the DOT&PF shall meet twice annually with the Commission to
report lessons learned and project status.  These meetings shall include community participation.  
Project performance shall be monitored and measured on a quarterly basis using the documentation
of record (project nomination) as a reference point, making updates as necessary.  The following
items shall be monitored and reported in the narrative of the quarterly report:  

1. Improved pedestrian and vehicular safety.
2. Reduction in maintenance costs.

All Commission funding is intended for use for the scope of work identified in the Award document
only.  Any balance of funds remaining after the full scope of work has been completed will be
returned to the Commission.  
2.     Milestones  
The following milestones are identified as the major steps to be completed as part of the project. 
"Planned" dates for the first milestone are included here.  As part of each progress report, recipients
shall update the progress toward meeting these milestones (see section 7, Reporting).  
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3.     Award Performance Period  
The Award performance period is June 1, 2008 through December 31, 2011.  This is the period
during which Award recipients can incur obligations or costs against this Award.  
4.     Direct and Indirect Costs  
Direct costs associated with this project are allowed under the Memorandum of Agreement (MOA)
between Commission and DOT&PF.  Indirect costs, established through the DOT&PF Indirect Cost
Allocation Plan (ICAP), are allowed as established by DOT&PF and approved by FHWA for Title
23 funds.  The Commission recognizes that these rates fluctuate each fiscal year and therefore
retains the ICAP on file for reference.  Please refer to the cost principles regulations for specific
details on other allowable charges under this Award. 5.     Budget and Program
Revisions  
The Administrative Circular, OMB A-102, applies to this Award.  Please refer to the Administrative
Circular for specific details on revisions to this Award.  The Administrative Circular requires that
DOT&PF will inform the Commission in writing (e-mail, letter, or report) at the earliest possible
date of any unanticipated project cost overrun, project schedule delays, or changes in the project
scope or changed site conditions.  
6.     Payments  
Payments under this Award will be made by electronic transfer in response to a "Request for
Advance or Reimbursement", Standard Form 270 (SF-270) submitted by the DOT&PF. Requests
for reimbursements may be made as needed or at the end of each quarter but should be submitted no
later than 30 days after the federal quarter. The SF-270 must be submitted to the Commission via
fax, e-mail (finance@denali.gov) or mail in order for payment to be processed. The form is
available on the OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html.
Payments shall be made in accordance with OMB Circular A-87.  Please contact the Commission's
Finance Specialist at (907) 271-1414 for further information about submitting this form. No interest
will be accrued on these funds.   

Develop

Dust

Control

Research

Roadmap

06/01/2008 12/31/2008     0 $0.00

Develop

Instrumentat

ion Methods

01/01/2009 09/30/2009     0 $0.00

Field Work

and Testing

05/01/2009 12/31/2011     0 $0.00

Project
Close-out 

09/01/2009 12/31/2011     0 $0.00
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7.     Reporting   
Two forms of project reporting are required under this Award, listed below.  DOT&PF shall submit
reports using the Commission's on-line Project Database System, available at
http://www.denali.gov/.  If there are technical limitations which may prevent the recipient from
meeting this requirement, please contact the Program Manager listed in this agreement.  

a. Progress Reports  shall be submitted on a quarterly basis. The first reporting period is June 1,
2008 to September 30, 2008, and quarterly thereafter. Reports are due within 30 days of the end
of the reporting period. Progress reports shall include the following:
i. Total project funding, including both Commission funding and other project funding sources.
ii. The total project expenditures for the project as of the end of the reporting period, including
both Commission and Other funding sources.
iii. Updated schedule and milestone information as identified in the Scope of Work
iv. Narrative summary of the project status and accomplishments to date, and address the
following questions: is the project on schedule, is the project on budget, and what actions are
planned to address any project problems.
v. For minor repair and renovation projects or other non-construction projects, pictures should
be provided of before and after, or photos that are representative of the funded activity, to the
extent possible. Photos shall be provided in a digital format as part of the on-line report. A short
description of the activity and names of those in the photos shall also be provided.

In addition to reporting quarterly, the DOT&PF shall meet twice annually with the Commission to
report lessons learned and project status.  These meetings shall include Commission participation.  

b. Federal Single Audits  shall be submitted annually, when required. In accordance with OMB
Circular A-133, which requires [subpart 200] "Non-Federal entities that expend $500,000 or
more in a year in Federal awards shall have a single or program-specific audit conducted for
that year in accordance with the provisions of this part [subpart 205]. The determination of
when an award is expended should be based on when the activity related to the award occurs."

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB. 
Information can be found on the following web-site: http://harvester.census.gov/sac/  
8.     Project/Award Close-Out  
The project close-out report shall be completed within 90 days of the end of the Award performance
period or within 90 days of the completion of the project, whichever is earlier.  Recipients must also
draw down any remaining funds for expenditures incurred under this award during this 90-day
period.  
The project close-out report shall be submitted on-line through the Commission's on-line Project
Database System, available at http://www.denali.gov/.  The project close out will require the
recipient to submit the following information:  

a. Final data for each item listed in paragraph 7(a) "Progress Reports"
b. Final project expenditures itemized by the following categories: planning & design; materials
& equipment; freight; labor; project administration/overhead and other expenses.
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- c. Acknowledgement of support: For all non-construction projects, the Award recipient shall
include an acknowledgement of the Government's support for the project(s) developed under
this Award. The format for acknowledgement of the Government's support for non-construction
awards will vary with each award and must be agreed upon between the Award recipient and
the Commission Project Manager. Costs associated with this requirement shall be paid out of
the project funding received by the Award recipient from the Commission. 

9. Public Policy Laws and Assurances    
Award Recipients are required to comply with the public policy laws and assurances on Standard
Forms SF 424b (non-construction projects).  This form must also be signed by a certifying official
of the organization.  Some of the laws are highlighted below for your reference.  
To the maximum extent practicable, considering applicable laws, Funding Recipients shall
accomplish the project contemplated by the Award using local Alaska firms and labor.  
No portion of this award may be used for lobbying or propaganda purposes as prohibited by 18
U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.  
Project level environmental reviews in accordance with the National Environmental Policy Act
(NEPA) and the National Historic Preservation Act (NHPA) are required for each project
undertaken with Denali Commission funds.  
10.  Non-Compliance with Award Conditions  
Recipients not in compliance with the terms and conditions of this Financial Assistance Award will
be notified by the Commission.  The Commission will work with the recipient to identify the steps
necessary to bring them back into compliance, and will establish an appropriate time frame for the
corrections to be made.  If the corrections have not been made by the deadline, the Commission
reserves the right to either suspend or unilaterally terminate the Financial Assistance Award for
non-performance.  
11.  Program Manager, Financial Manager & Other Contact
Information  
 

Denali  Commission State of Alaska  DOT&PF
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Mike McKinnon
Program Manager
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-523-9877
Fax: 907-271-1415
E-mail: mgmckinnon@gci.net

Mr. Dave Sanches
Northern Region Planning
2301 Peger Rd., MS 2550-07 
Fairbanks, AK 99709
Phone: 907-451-2385
Fax: 907-451-2333
Email: dave.sanches@alaska.gov
Mr. Ethan Birkholz
Transportation Planner II
Northern Region Planning
2301 Peger Rd., MS 2550-07
Fairbanks, AK 99709
Phone: 907-451-2381
Fax: 907-451-2313
E-mail: ethan_birkholz@dot.state.ak.us

Mariah McNair
Grants Specialist
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-2367
Fax: 907-271-1415
E-mail: mmcnair@denali.gov

Ms. Elissa Weber
SWP-Statewide Planning
312 Channel Dr., MS 2500
Juneau, AK 99811-2500
Phone: 907-465-2744
Fax: 907-465-6984
Email: lisa_weber@dot.state.ak.us
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